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CONTRACT No. 98914

REMOVAL SCHEDULE

BITUMINOUS COMBINATION | pervEwAY
LOCATION SURFACE PAVEMENT CURB_AND PAVENENT SIDEWALK
STATION TO STATION REMOVAL REMOVAL o REMOVAL REMOVAL
SG YD SQ YD FOOT SQYD SQFT
STA 0+00 TO STA 0+53 233
_STA 100+00 TO STA 104+85 1889
STA lQlk+23( RIGHT) 44
STA 101+49 TO STA 102+21(RIGHT) 72
STA 102+55( RIGHT) 62
STA 102+85 TO STA 103+33(RIGHT) 51
STA 103+44( RIGHT) 24
STA 103+54 TO STA 104+38(RIGHT) 86
STA 104+22 (LEFT) 40
SPRING STREET ,;,‘ 47
TOTALS 2122 184 12 130 40

FAP.
RTE, | SECTION
885| 104 Rs-4 UNTON 24 | 10

TOTAL [SHEET
COUNTY | SHEETS| ~No.

STA.

TO STA.

FED. ROAD DIST. NO. ‘ILLINOIS‘ FED. AID PROJECT

DRAINAGE SCHEDULE

COMBINATION _
LOCATION CONCRETE CURB & SUB-BASE FRAMES AND LIDS TO| PROTECTIVE
GUTTER GCRANULAR BE ADJUSTED COAT
STATION TO STATION i MATERIAL TYPE A
TYPE B-6. 24
FOOT SQYD EACH SQYD
~ STA 101+47 TO STA 104+33(RIGHT) 298 136 86
T STA 100+17 11 RIGHT 1
STA 101+46 117 RIGHT 1
STA 104+18 8’ LEFT 1
TOTALS 298 136 3 86

EARTHWORK AND EROSTION CONTROL SCHEDULE

B VSN © EARTHWORK EROSION TOPSOIL
LOCATION EARTH BALANCE WASTE
EMBANKMENT | EMBANKMENT CONTROL FURNISH AND COMMENTS
STATION TO STATION EXCAVATION | ,EMBANKMENT ok AR CONTROL peacen
SHRINKAGE
CU YD cU YD CU YD CU YD SQYD SQYD
STA 101700 70 STA 104+50 &8 5 %3
STA 101+47 TO STA 102+22 30
STA 102+85 TO STA 103+33 z8
STA 102785 TO STA 104+39 5 72
STA 103+55 TO STA 104-+37 : 44
1
|
i 63 ] 102 12

SHRINKAGE FACTOR: EARTH EXCAVATION 25%

SCHEDULE




